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Section 7

Contract Forms


SECTION 7 – CONTRACT FORMS

FORMS INCLUDED:

Performance Bond

Payment Bond

Contractor Affidavit and Certificate of Compliance

Sub Contractor Affidavit and Certificate of Compliance

Non-Influence Affidavit

Statutory Affidavit

Five Year Bond on Roofs and Walls

Specimen Certificate of Manufacturer

Certificate of Insurance

Bond to Discharge Claim

Subcontractor Retainage Release Certificate
[Remainder of Page Intentionally Left Blank]

PERFORMANCE BOND

Bond No. ______________________

Project No.    

KNOW ALL MEN BY THESE PRESENTS:

That ___________________________________________________________ as principal (hereinafter referred to

                                                    (Legal Name and Address of the CM/GC)

as ("CM/GC"),and ________________________________________________ as surety (hereinafter referred to




(Legal Title and Address of Surety)
as "Surety"), are held and firmly bound unto the Board of Regents of the University System of Georgia as Obligee (hereinafter referred to as "Owner"), in the amount of _____________________________________________________







(Insert GMP Cost Limitation of GMP) 

_______________________________________________  DOLLARS ($__________________________), to which 
payment CM/GC and Surety bind Themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the Owner bearing date of   


 for:  













  in accordance with drawings and specifications prepared by:    







, which said contract is incorporated herein by reference and made a part hereof, and is hereinafter referred to as he Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the CM/GC shall promptly and faithfully perform and comply with the terms and conditions of said contract; and shall indemnify and save  harmless the Owner against and from all cost, expenses, damages, injury or loss to which said Owner may be subjected by reason of any wrongdoing, including  patent infringement, misconduct, want of care or skill, default or failure of performance on the  part of said  Principal, his agents, subcontractors or employees, in the execution or performance of said  contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

(1)
The said Surety to this bond, for value received, hereby stipulates and agrees that no change or changes, extension  of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the work to be performed thereunder, or the specifications or drawings accompanying same, or the exercise of the Owner’s right to do work pursuant to Articles 1.3.7 or 3.4.2 or Paragraphs 3.6.2.4 or 3.6.2.6, shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change or changes, extension of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the Work or to the  specifications or drawings. In addition, the Surety to this bond, for value received, hereby agrees to the provisions of Article 1.5.1, including Paragraph 1.5.1.3 for increases in the penal amount of this bond, and waives notice from the Owner of any such changes.

(2)
If pursuant to the Contract Documents the CM/GC shall be declared in default by the Owner under the aforesaid Contract and the Owner has terminated the CM/GC’s right to complete the Contract, the Surety shall promptly perform this bond agreement in accordance with  its terms and conditions.  If Surety chooses to investigate, Owner shall cooperate with the Surety in its investigation and shall make all public project records available for inspection by Surety at no cost to Owner.  It shall be the duty of the Surety to give an unequivocal notice in writing to the Owner, within twenty‑five (25) days after receipt of such a declaration of default, of the Surety's election to either remedy the default or defaults promptly or to perform the Contract promptly, time being of the essence.  In said  notice of election, the Surety shall indicate the date on which the remedy or performance will commence, and it shall then be the duty of the Surety to give prompt notice in writing to the Owner immediately upon completion of (a) the remedy and/or correction of each default, (b) the remedy and/or correction or each item of condemned work, (c) the furnishing of each omitted item of work, and (d) the performance of the contract.  The Surety shall not assert its Principal as justification for its failure to give notice of election or for its failure to promptly remedy the default or defaults or perform  the Contract.

(3)
It is expressly agreed by the Principal and the Surety that the Owner, if he desires to do so, is at liberty to make inquiries at any time of subcontractors, laborers, materialmen, or other parties concerning the status of payments for labor, materials, or services furnished in the prosecution of the work.

(4)
No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named herein or the legal successors of the Owner.

(5)
For the purposes of this bond, the name and address of the responsible official of the Surety’s claims department, to whom correspondence and telecommunications may be addressed and/or with whom business concerning this bond may be conducted will be as follows:


NAME 













TITLE __________________________________________________________________

ADDRESS 











   
CITY




 STATE 

 ZIP CODE 




TELEPHONE 








(6)
Further, this bond shall be the Performance Bond furnished under O.C.G.A. §§ 13-10-2, 13-10-20 and shall be subject to increase in the penal amount of the bond pursuant to such statutes and Article 1.5.1 of the Contract.

(7)
No action can be instituted on this bond after one year from the date of Final Completion as determined pursuant to Article 6.2.2.
SIGNED AND SEALED THIS ___________ DAY OF __________________________, 20_____.

ATTEST:





(NAME OF CM/GC)








By








Secretary(*)





President

(SURETY) (*)(*)

(TITLE)

(*)
Please apply seal of Corporation over Secretary’s Signature.

(*)(*)
Please apply seal of Surety and arrange for countersignature by a “Georgia Licensed Agent” of Surety pursuant to O.C.G.A. §33-23-5.   Kindly show title of the aforesaid agent as “Georgia Licensed Agent.”
(*)  Attach Power of Attorney

PAYMENT BOND

Bond No. ______________________

Project No.    

KNOW ALL MEN BY THESE PRESENTS:

That____________________________________________________________ as Principal (hereinafter referred to as the



 
  (Legal Title and Address of the CM/GC)

"Principal") and ___________________________________________________________ as Surety (hereinafter referred to as “Surety”,

                       

( Legal Name and Address of the Surety) 

are held and firmly bound unto the Board of Regents of the University System of Georgia as Obligee (hereinafter referred to as "Owner") for the use and benefit of claimants defined, hereinafter in the amount of:

         __________________________________________________________ DOLLARS ($__________________________)




(Insert GMP Cost Limitation of GMP) 

to which payment Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with Owner dated    

   for   











   in accordance with the drawings and specifications prepared by:   






  , which contract is incorporated herein by reference and made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and materials supplied in the prosecution of the work provided for in said Contract, then this obligation shall be void, otherwise it shall remain in full force and effect subject, however, to the following conditions:

(1)
The said Surety to this bond, for value received, hereby stipulates and agrees that no change or changes, extension of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the work to be performed thereunder, or the specifications or drawings accompanying same, or the exercise of the Owner’s right to do work pursuant to Articles 1.3.7,1.7.8 or 5.3.5 or Paragraphs 3.4.1.4 or 5.3.2.3, shall in any way affect its obligation on this bond, and it does hereby waive notice of any  such  change or changes,  extension of time or extensions of time, alteration  or alterations or  addition  or additions to the terms of the contract or to the Work or to the specifications or drawings.  In addition, the Surety to this bond, for value received, hereby agrees to the provisions of Article 1.5.1, including Paragraph 1.5.1.3, for increases in the penal amount of this bond and waives notice from the Owner of any such changes.

(2)
A claimant is defined as any subcontractor and any person supplying labor, materials, machinery, or equipment in the prosecution of the work provided for in said contract.

(3)
Every person entitled to the protection hereunder and who has not been paid in full for labor or materials furnished in the prosecution of the work referred to in said bond before the expiration of a period of ninety (90) days after the day on which the last of the labor was done or performed by him, or materials or equipment or machinery was furnished or supplied by him for which claim is made, shall have the right to sue on such payment bond for the amount, or the balance thereof, unpaid at the time of the commencement of such action and to prosecute such action to final execution and judgment for the sum or sums due him, provided, however, that any person having direct contractual relationship with a subcontractor, but no contractual relationship express or implied with the  Contractor furnishing said payment bond shall have (a) given written notice to said Contractor within ninety (90) days from the day on which such person did or performed the last of the labor, or furnished the last of the materials or machinery or  equipment  for which such claim is made stating with substantial accuracy the amount claimed and  the name of the party to whom the materials were furnished or supplied or for whom the labor was performed or done; and (b) if the Contractor has filed a Notice of Commencement in accordance with the requirements of O.C.G.A. §13-10-62 and Articles 4.3.2 of the contract, given to said contractor a written Notice to Contractor within 30 days from the filing of the Notice of Commencement or 30 days following the first delivery of labor, materials, machinery or equipment, whichever is later, setting forth:

A) The name, address, and telephone number of the person providing labor, material, machinery, or equipment;

B) The name and address of each person at whose instance the labor, material, machinery or equipment is being furnished;

C) The name and the location of the public work; and

D) A description of the labor, material, machinery, or equipment being provided and, if known, the contract price or anticipated value of the labor, material, machinery, or equipment to be provided or the amount claimed to be due, if any.


It is provided further that nothing contained herein shall limit the right of action to said 90‑day period.  Notice may be served by the depositing of a notice, certified mail, postage paid, duly addressed to the Contractor at any place he maintains an office or conducts his business, or his residence, in any post office or branch post office or any letter box under the control of the Post Office Department or notice may be served by statutory mail pursuant to O.C.G.A. §9-10-12 or in any manner in which the sheriffs of Georgia are authorized by law to serve summons or process.  Every suit instituted under this section shall be brought in the name of the claimant without Owner being made a party thereof.  The official who has custody of said bond is authorized and directed to furnish, to any person making application thereof who submits an affidavit that he has supplied labor or materials for such work and payment therefore has not been made, or that he is being sued on any such bond, a copy of such bond and the contract for which it was given, certified, by the official who has custody of said bond and contract shall be admitted in evidence without further proof.  Applicants shall pay for such certified statements and such fees as the official fixes to cover the cost of preparation thereof, but in no case shall the fixed fee exceed the fees that the clerks of the superior courts are permitted to charge for similar copies.

(4)
It is expressly agreed by the Principal and the Surety that the Owner, if he desires to do so, is at liberty to make inquiries at any time of subcontractors, laborers, materialmen, or other parties concerning the status of payments for labor, materials, or services furnished in the prosecution of the work.

(5)
For the purposes of this bond, the name and address of the responsible official of the Surety’s claims department, to whom correspondence and telecommunications may be addressed and/or with whom business concerning this bond may be conducted will be as follows:


NAME 













TITLE __________________________________________________________________


ADDRESS 











   
CITY




 STATE 

 ZIP CODE 




TELEPHONE 








(6)
Further, this bond shall be the Payment Bond furnished under O.C.G.A. §§ 13-10-1, 13-10-60 et seq. and shall be subject to increase in the penal amount of the bond pursuant to such statutes and Article 1.5.1 of the Contract.
(7)
No action can be instituted on this bond after one year from the date of Final Completion as determined pursuant to Article 6.2.2.

SIGNED AND SEALED THIS ___________ DAY OF __________________________, 20_____.

ATTEST:





(NAME OF Contractor)








By








Secretary(*)





President

(SURETY) (*)(*)

(TITLE)

(*)
Please apply seal of Corporation over Secretary’s Signature.

(*)(*)
Please apply seal of Surety and arrange for countersignature by a “Georgia Licensed Agent” of Surety pursuant to O.C.G.A. §33-23-5.   Kindly show title of the aforesaid agent as “Georgia Licensed Agent.”

(*)  Attach Power of Attorney

CONTRACTOR AFFIDAVIT AND CERTIFICATE OF COMPLIANCE

GEORGIA SECURITY AND IMMIGRATION CERTIFICATION

(Federal And State Work Authorization Programs)
STATE OF GEORGIA;

COUNTY OF ______________:
BOR Project No.    







Project Name:    





CONTRACTOR AFFIDAVIT, CERTIFICATE AND AGREEMENT


COMES NOW before me, the undersigned officer duly authorized to administer oaths, the undersigned contractor (“Contractor”), who, after being duly sworn, states, warrants, agrees and certifies as follows to the Board of Regents of the University System of Georgia (“Owner”), and   



  (“Using Agency”):  

1.


By executing this affidavit, Contractor verifies and warrants its compliance with O.C.G.A. §13-10-90 et seq. and  Georgia Department of Labor Rule 300-10-1-.01, and the U.S. Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603. Contractor must register and verify information of all new employees at https://www.vis-dhs.com/EmployerRegistration (the E Verify program) or any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any equivalent federal work authorization program to verify information of newly hired employees, pursuant to the IRCA.  Contractor affirmatively certifies that it has registered [or will register] with and is [or will] participate in a federal work authorization program in accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-1-.02, as initialed below.
2.


Contractor verifies and warrants it employs the following employees as of this date and meets or shall meet the requirements set forth above by the deadline for the category initialed below:


Initials
Number of Employees
Required Compliance Date

__________
Over 500 employees
July 1, 2007


__________
100 to 499 employees
July 1, 2008


__________
1 to 99 employees
July 1, 2009


Contractor utilized the following federal verification program:



_________
https://www.vis-dhs.com/EmployerRegistration (E Verify program)



_________
Other: _______________________________________________

Verification Program User ID or Registration No.  __________________________________________

3.

The Contractor further warrants and agrees that all subcontractors, suppliers and consultants contracted in connection with the provision of materials and equipment or performance of services or work for the Project described above shall be required prior to the commencement of any work on the project to supply the Subcontractor Certification verifying compliance with  O.C.G.A. §13-10-90 et seq. and Georgia Department of Labor Rule 300-10-1-.01, and the U.S. Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603 and paragraph 5 below. Subcontractor must register and verify information of all new employees at https://www.vis-dhs.com/EmployerRegistration (the E Verify program) or other federal verification program.  The affidavit must contain the certifications required by Georgia Department of Labor Rule 300-10-1-.08 and the requirements set forth herein.  The Contractor shall maintain records of compliance and provide a copy of each such certification to the Owner and Using Agency as set forth in paragraph 5 below.  Contractor warrants that Contractor has included this requirement in all written agreements with any subcontractors engaged to perform services for this Project.  
4.

The Contractor further warrants and agrees to comply with the President’s Executive Order 13224, which mandates that no U.S. company shall do business with any person (Prohibited Person) who has been determined to have committed, or pose a risk of committing or supporting terrorist acts, and those identified on the list of Specially Designated Nationals and Blocked Persons, generated by the Office of Foreign Assets Control (“OFAC”). The OFAC list is updated regularly, and an up-to-date OFAC list can be obtained from the U.S. Department of the Treasury website at http://www.ustreas.gov/ofac.  This Executive order extends to “Affiliates,” which includes any other person or entity who, directly or indirectly, is in control of, is controlled by or is under common control with any Prohibited Person.  A copy of the Executive Order can be obtained at http://www.ustreas.gov/offices/enforcement/ofac/sanctions/terrorism.html and the USA Patriot Act of 2001, restricting terrorist groups’ access to financial resources in the United States can be obtained at  http://www.fincen.gov/pa_main.html for review.  The Contractor agrees to review its subcontracts and other agreements annually with the Treasury website for compliance, and maintain a record of its reviews.

5.


Contractor warrants and agrees that it shall submit, and shall ensure all its subcontractors and suppliers submit, the required certifications and verifications  (i)  at contract execution prior to commencing work or services;  (ii) upon the completion or termination of the contract; and (iii) and recertified as of July 15 of each year during the term of the Project.  The required certificates must be filed with the Owner and Using Agency and copies maintained by the Contractor in its Project files and retained for audit as specified in the Project contract.  State officials, including officials of the Georgia Department of Labor, officials of the Owner, retain the right to inspect and audit the Project Site and employment records of the Contractor, subcontractors, suppliers and consultants without notice during normal working hours until Final Completion, and as otherwise specified by law and by Rules and Regulations of the Georgia Department of Labor.
Contractor Name: ________________________________________________________ 

Street/Mailing Address: ___________________________________________________ 

City, State, Zip  __________________________________________________________ 

Telephone Number: __________________________________________ 

Facsimile Number: ___________________________________________
Email Address: ______________________________________________ 

FURTHER AFFIANT SAYETH NOT.

____________________________________________

Contractor Name

By: _________________________________________
             Signature of Authorized Officer or Agent  

____________________________________________

         Printed Name of Authorized Officer or Agent

____________________________________________

                Title of Authorized Officer or Agent
Sworn to and subscribed before me

by the affiant named above as of this
________day of ___________, 200___
_________________________________
Notary Public

My commission expires:___________

SUBCONTRACTOR AFFIDAVIT AND CERTIFICATE OF COMPLIANCE

GEORGIA SECURITY AND IMMIGRATION CERTIFICATION

(Federal And State Work Authorization Programs)
STATE OF GEORGIA;

COUNTY OF ______________:
BOR Project No.    









Project Name:    







SUBCONTRACTOR AFFIDAVIT, CERTIFICATE AND AGREEMENT


COMES NOW before me, the undersigned officer duly authorized to administer oaths, the undersigned subcontractor, supplier or consultant (“Subcontractor”), who, after being duly sworn, states, warrants, agrees and certifies as follows to the Board of Regents of the University System of Georgia (“Owner”), and to     



 (“Using Agency”):  

1.


By executing this affidavit, Subcontractor verifies and warrants its compliance with O.C.G.A. §13-10-90 et seq. and  Georgia Department of Labor Rule 300-10-1-.01, and the U.S. Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603. Subcontractor must register and verify information of all new employees at https://www.vis-dhs.com/EmployerRegistration (the E Verify program) or any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any equivalent federal work authorization program to verify information of newly hired employees, pursuant to the IRCA.  Subcontractor affirmatively certifies that it has registered [or will register] with and is [or will] participate in a federal work authorization program in accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-1-.02, as initialed below.
2.

Subcontractor verifies and warrants it employs the following employees as of this date and meets or shall meet the requirements set forth above by the deadline for the category initialed below:


Initials
Number of Employees
Required Compliance Date

__________
Over 500 employees
July 1, 2007


__________
100 to 499 employees
July 1, 2008


__________
1 to 99 employees
July 1, 2009


Subcontractor utilized the following federal verification program:



_________
https://www.vis-dhs.com/EmployerRegistration (E Verify program)



_________
Other: _______________________________________________

Verification Program User ID or Registration No.  __________________________________________

3.

The Subcontractor further warrants and agrees that all subcontractors, suppliers and consultants contracted in connection with the provision of materials and equipment or performance of services or work for the Project described above shall be required prior to the commencement of any work on the project to supply the Subcontractor Certification verifying compliance with  O.C.G.A. §13-10-90 et seq. and Georgia Department of Labor Rule 300-10-1-.01, and the U.S. Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603 and paragraph 5 below. Subcontractor must register and verify information of all new employees at https://www.vis-dhs.com/EmployerRegistration (the E Verify program) or other federal verification program.  The affidavit must contain the certifications required by Georgia Department of Labor Rule 300-10-1-.08 and the requirements set forth herein.  The Subcontractor shall maintain records of compliance and provide a copy of each such certification to the Owner and Using Agency as set forth in paragraph 5 below.  Subcontractor warrants that Subcontractor has included this requirement in all written agreements with any subcontractors engaged to perform services for this Project.  
4.

The Subontractor further warrants and agrees to comply with the President’s Executive Order 13224, which mandates that no U.S. company shall do business with any person (Prohibited Person) who has been determined to have committed, or pose a risk of committing or supporting terrorist acts, and those identified on the list of Specially Designated Nationals and Blocked Persons, generated by the Office of Foreign Assets Control (“OFAC”). The OFAC list is updated regularly, and an up-to-date OFAC list can be obtained from the U.S. Department of the Treasury website at http://www.ustreas.gov/ofac.  This Executive order extends to “Affiliates,” which includes any other person or entity who, directly or indirectly, is in control of, is controlled by or is under common control with any Prohibited Person.  A copy of the Executive Order can be obtained at http://www.ustreas.gov/offices/enforcement/ofac/sanctions/terrorism.html and the USA Patriot Act of 2001, restricting terrorist groups’ access to financial resources in the United States can be obtained at  http://www.fincen.gov/pa_main.html for review.  The Subontractor agrees to review its subcontracts and other agreements annually with the Treasury website for compliance, and maintain a record of its reviews.

5.


Subcontractor warrants and agrees that it shall submit, and shall ensure all its subcontractors and suppliers submit, the required certifications and verifications  (i)  at contract execution prior to commencing work or services;  (ii) upon the completion or termination of the contract; and (iii) and recertified as of July 15 of each year during the term of the Project.  The required certificates must be filed with the Owner and Using Agency and copies maintained by the Subcontractor in its Project files and retained for audit as specified in the Project contract.  State officials, including officials of the Georgia Department of Labor, officials of the Owner, retain the right to inspect and audit the Project Site and employment records of the Subcontractor, subcontractors, suppliers and consultants without notice during normal working hours until Final Completion, and as otherwise specified by law and by Rules and Regulations of the Georgia Department of Labor.
Subcontractor Name: _____________________________________________________ 

Street/Mailing Address: ___________________________________________________ 

City, State, Zip  __________________________________________________________ 

Telephone Number: __________________________________________ 

Facsimile Number: ___________________________________________ 
Email Address: ______________________________________________ 

FURTHER AFFIANT SAYETH NOT.

____________________________________________

Subcontractor Name

By: _________________________________________
             Signature of Authorized Officer or Agent  

____________________________________________

         Printed Name of Authorized Officer or Agent

____________________________________________

                Title of Authorized Officer or Agent
Sworn to and subscribed before me

by the affiant named above as of this
________day of ___________, 200___
_________________________________
Notary Public

My commission expires:___________

NON-INFLUENCE AFFIDAVIT
STATE OF GEORGIA;

COUNTY OF _______________________________:

I do solemnly swear on my oath that, as to the Contract dated   


, between   



 and the Board of Regents of the University System of Georgia, I have no knowledge of the exertion of any influence or the attempted exertion of any influence on the firm on behalf of which this affidavit is made, in any way, manner, or form in the purchase of materials, equipment, or other items involved in construction, manufacture, or employment of labor under the aforesaid Contract by any employee, officer, or agent of the Owner, or any person connected with the State Government of Georgia in any way whatsoever.

This ________ day of __________________________, 20_______.

______________________________________________(L.S.)

                     Signature

______________________________________________

                      Title

______________________________________________

                      Firm

COUNTY OF __________________________________

STATE OF ____________________________________

Personally before me, the undersigned authority, appeared________________________________________, who 

                   

(NAME OF PERSON SIGNING THE AFFIDAVIT)

is known to me to be an official of the firm of ________________________________ who, after being duly sworn, 

(NAME OF CM/GC)

stated on his oath that he had read the above statement and that the same is true and correct.

_________________________________________________

                                Notary Public

My Commission expires _____________________________

this______ day of ____________________________, 20____.

STATUTORY AFFIDAVIT

STATE OF GEORGIA;

COUNTY OF _______________________________:

FROM: ____________________________________

CM/GC

TO:    Board of Regents of the University System of Georgia
Owner

Re:
Contract entered into the      day of   

, 2008, between the above-mentioned parties for the construction
of Project No.   



   located at    





  KNOW ALL MEN BY THESE PRESENTS:
      1.  The undersigned hereby certifies that all work required under the above Contract has been performed in accordance with the terms thereof, that all materialmen, Trade Contractors, mechanics, and laborers have been paid and satisfied in full, and that there are no outstanding claims of any character [including disputed claims or any claims to which the CM/GC has or will assert any defense] arising out of the performance of the Contract that have not been paid and satisfied in full except as listed herein below:


      2.  The undersigned further certifies that to the best of his knowledge and belief there are no unsatisfied claims for damages resulting from injury or death to any employees, Trade Contractors, or the public at large arising out of the performance of the contract, or any suits or claims for any other damage of any kind, nature, or description that might constitute a lien upon the property of the Owner.

      3.  The undersigned makes this affidavit for the purpose of receiving final payment in full settlement of all claims against the Owner arising under or by virtue of the contract, and acceptance of such payment is acknowledged as a release of the Owner from any and all claims arising under or by virtue of the contract.

  This ______ day of ____________________________, 20___________.

  ___________________________________(L.S.)

                     Signature

        ___________________________________________

                      Title

        ___________________________________________

                       Firm

  Personally before me, the undersigned authority, appeared _______________________________________ ,  who is known 






                        (NAME OF PERSON SIGNING AFFIDAVIT)

to me to be an official of the firm of ________________________________   who, after being duly sworn, stated on his 






( NAME  OF CM/GC)

oath that he had read the above statement and that the same is true and correct.

  _________________________________________

                            Notary Public

    My commission expires ____________________

  This __________ day of _______________________________, 20__________. 

FIVE YEAR BOND ON ROOFS AND WALLS
STATE OF GEORGIA;

COUNTY OF ______________________________:

Firmly Bound.  Know all men by these presents, that we  




   (CM/GC) as Principal, and  








, as Surety, are held and  firmly bound unto the  Board of Regents of the University System of Georgia (Owner)  in the sum of 




 Dollars ($______________) for the payment of which well and truly to be made and done, we bind ourselves, our executors and administrators, our successors and assign, jointly and severally, by these presents.
Condition of Obligation.  The condition of the above obligation is such that WHEREAS CM/GC has entered into a Contract with Owner dated _

  for construction of Project No.  







.

  Warranty.  WHEREAS, the said CM/GC warrants with respect to the said work that for a period of five years from the date of the execution of the final certificate of the Design Professional, the roofs of the building (or buildings) and roofs of passages, including but not limited to the roof envelope, including but not limited to the roof decking; deck sheathing; material used as a roof base or insulation over which roof is applied; roofing materials; promenade decks or any other work on the surface of the roof; flashing; base flashing; counter flashing; metal work, gravel stops; or roof expansion joints shall be absolutely watertight and free from all leaks.  At no expense to the Owner, the CM/GC will make repairs to any defects that may develop in the work including but not limited to: blisters, exposed felts, ridges, wrinkles, splits, warped insulation, and loose flashing, in a manner compatible to the system and acceptable under industry standards and in accordance with the construction specifications.  The CM/GC also warrants that for the same five-year period the walls of the building (or buildings) and building envelope, including but not limited to: vertical and/or horizontal expansion joints, below and/or above grade waterproofing, below and/or above grade damp-proofing, thru-wall flashing, damp course flashing and waterproofing of joints at openings in walls including but not limited to door perimeters, window perimeters, vents and pipe openings shall be absolutely watertight and free from all leaks, seepage or dampness, and that he shall, at no expense to the Owner, make repairs to any defects that may develop in the work in a manner compatible to the system and acceptable under industry standards and in accordance with the construction specifications, Provided, however: That the following are excluded from the warranty:

(a)
Defects or failures resulting from abuse by the Owner, upon presentation of competent evidence of same by the CM/GC.

(b)
Defects in design that the said CM/GC shall produce competent evidence of having had provided clear written notice in writing to the Owner prior to commencing installation of the Work, except, however, that the CM/GC shall not be responsible, insofar as liability under this bond is concerned, for bringing to the attention of the Owner defects in design involving failure of only the following three structural elements:

(1)  Structural Frame

(2)  Load bearing walls

(3)  Foundations

nor shall the CM/GC be responsible for correction of leaks resulting from said failure.

(c)
Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion upon presentation of competent evidence of same by the CM/GC..

(d)
The CM/GC is not an insurer nor is he a guarantor of the design.  Any other provisions of this bond to the contrary notwithstanding, the CM/GC shall not be required to remedy any errors or omissions of design.

  Leaks or Defect.  WHEREAS the said CM/GC agrees that should any leaks or defects occur in the roof envelope or wall envelope of the said (Name and Number of Project) the said CM/GC will promptly remedy the said leaks or defects and pay for any damage to other work of said Project resulting therefrom, except, however, that when this instrument is executed by a Trade Contractor this Contract, shall, insofar as the Trade Contractor is concerned, extend only to the work executed by said Trade Contractor.
  Notice to Surety.  If the CM/GC shall have been given notice to remedy leaks or defects pursuant to the Contract Documents and has been declared in default by the Owner and the Owner has terminated the CM/GC’s right to complete the remedy, the Surety shall be notified in writing and shall promptly perform this bond agreement in accordance with  its terms and conditions.  If Surety chooses to investigate, Owner shall cooperate with the Surety in its investigation and shall make all public project records available for inspection by Surety at no cost to Owner.  It shall be the duty of the Surety to give an unequivocal notice in writing to the Owner, within twenty‑five (25) days after receipt of such notice, of the Surety's election to either remedy the leaks and defects promptly, time being of the essence.  In said notice of election, the Surety shall indicate the date on which the remedy or performance will commence, and it shall then be the duty of the Surety to give prompt notice in writing to the Owner immediately upon completion of the remedy and/or correction of the leaks or defects.  The Surety shall not assert its Principal as justification for its failure to give notice of election or for its failure to promptly remedy the leaks or defects.

Full Force and Effect.  NOW, THEREFORE, the condition of this obligation is such that if the CM/GC shall in all things promptly and faithfully perform and comply with the terms and conditions hereinbefore set forth, then this obligation shall be null and void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly executed this 


 day of 



 , 20
.

	WITNESS


	PRINCIPAL

BY                                                                   (SEAL) 
TITLE 







	WITNESS

                                                                      
	SURETY  

BY                                                                   (SEAL) 
TITLE 








(*)  Attach Power of Attorney

Instructions for execution:
(a)
If the firm is a partnership, all members of the partnership must execute.

(b)
If the firm is a corporation, the president must sign, the secretary must attest, and the seal of the corporation must be affixed.

(c)
If the firm operates as a sole proprietorship, the proprietor must execute.

SPECIMEN CERTIFICATE OF MANUFACTURER

INSTRUCTIONS FOR PREPARATION OF CERTIFICATE:  To be acceptable, the certificate must be prepared in the form indicated by this specimen on the official letterhead of the manufacturer.  No portions of the certificate may be omitted.  Attached is a copy of the Contract provision under which the certificate is required.  The Authority needs only one copy of the certificate.  If equipment of a manufacturer is not installed in strict compliance with the recommendations of the manufacturer or if in the design of the work the equipment is not applied in strict compliance with the recommendations of the manufacturer, a letter from the manufacturer should be forwarded to the CM/GC [with copies to the Design Professional and the Owner] setting forth a list of the deviations from the recommendations of the manufacturer and stating what remains to be done in order to bring the work into strict compliance with the recommendations of the manufacturer.[See "Definitions" set forth on the last page of this specimen]. Prior to calling upon the representative of the manufacturer for performance of the services necessary to enable him to execute a certificate in accordance with this specimen, it is the obligation of the CM/GC to have installed the work in strict compliance with the recommendations of the manufacturer [See Article E-53 of the Contract], and it is likewise the obligation of the CM/GC to have put the equipment in good operating condition in absolute and final readiness for the "start-up,” "testing,” and "placing into operation" as defined herein below by the representative of the manufacturer.  

Date:_______________________________ 

To:
Board of Regents of the  University System of Georgia


  



(Using Agency)

Re:
Certificate of [JOHN DOE CORPORATION] that equipment or components furnished by it has [or have, as the case may be] been installed in strict compliance with its recommendations and is [or are, as the case may be] operating properly at PROJECT NO.  












    1.  We certify through our duly authorized and acting agent that the following item [or items, as the case may be] furnished by us to the Project named in the caption was [or were, as the case may be] started up, tested, and placed in operation by our authorized field representative on [enter the date on which the field representative performed the start-up, test, and placing into operation] and is [or are, as the case may be] operating properly:

[List the item or items furnished to the job. Show catalogue number or numbers.]
    2.  We certify further that the aforesaid equipment was installed in strict compliance with our recommendations as published by us in the following document [or documents, as the case may be]:

[Insert the date, name or other positive means of identifying the exact document or documents in which the recommendations for installation and use of the item or items are published.] (*)
    3.  A copy of the aforesaid document(s) is (are) attached hereto.

        This __________________ day of________________, 20____

JOHN DOE CORPORATION

By:_________________________________

     Authorized Representative

(*) The date must be shown

[Attachment-Copy of Contract provision]

DEFINITIONS:

 l.     "Start-up" is defined as putting the equipment into action.

2. "Testing" is defined as performing such testing as is stipulated in the Contract Documents to be performed.

3. "Placing into operation" is defined as operating the equipment for a sufficient period of time for the determination to be made that it is performing properly.

INSTRUCTIONS TO PRODUCING AGENT: Complete the shaded portions of this certificate or similar form and return to the Insured, with additional insured endorsements attached.  No condition, term, qualification, limitation, exception, exemption, modification, or proviso shall appear on the certificate.

Certificate of Insurance
	Name, Address and Telephone Number of Producing Agent

	PROJECT NO.:  

	
	PROJECT NAME: 


	Name and Address of Insured Contractor (CM/GC) 

	Certificate Holder(Owner):

       Board of Regents of the University System of Georgia

       270 Washington Street, SW, 6th Floor
       Atlanta, Georgia 30334                                                               

       Attn: Director of Contracts & Services

	Type of Insurance
	Policy No. 
	Company Affording Coverage
	Policy Expiration Date 
	 Limits

	Commercial General Liability(1993 ISO Occurrence Form or its equivalent);

     Includes XCU Coverage    
	
	
	
	Each Person                   $1,000,000.00

Each Occurrence            $1,000,000.00

Products-Co./Op Agg     $1,000,000.00

Personal & Adv injury     $1,000,000.00

Contractual                     $1,000,000.00

General Aggregate          $2,000,000.00



	Commercial Business Automobile Liability

	
	
	
	Bodily Injury                    $1,000,000.00

Property Damage           $1,000,000.00

Combined Single Limit    $1,000,000.00



	Commercial Umbrella Liability
	
	
	
	Each Occurrence           $2,000.000.00

Aggregate                      $4,000,000.00

	Workers Compensation
	
	
	
	W C Statutory Limits

	Employers’ Liability
	
	
	
	Each Accident                 $1,000,000.00

Disease Each Employee $1,000,000.00

BI - Disease-Aggregate   $1,000,000.00

	Builders’ Risk written on 1991 Cause of Loss-Special Form or its equivalent
	
	
	
	Cost of Project 



	
	
	
	
	

	The insured contractor has provided the contract provisions concerning insurance to the Undersigned, and the Undersigned had reviewed the insurance coverages required for the project referenced above and makes the following certifications, which shall serve to bind the various insurance carriers as follows:

1. Such insurance as is herein certified (i)  are written in accordance with the company’s regular policies and endorsements, subject to the company’s applicable manuals or rules and rates in effect, (ii) have been issued to the insured named above, and (iii) are in force at this time.

2.  With the exception of the Workers Compensation policy, the Officers, Members, Agents, & Employees of the Owner and the State of Georgia are included as additional insureds as their interests may appear and a copy of the additional insured endorsement(s) is attached hereto.  The undersigned certifies that he has so notified each Insurer that Georgia law requires that the Attorney General of Georgia shall represent and defend the state entities and Indemnities named herein remains in full force and effect and is not waived by issuance of any policy of insurance.

3.  Each policy either provides or has been endorsed to meet Georgia law  that the policy shall not be canceled, changed, allowed to lapse, or allowed to expire for any reason until thirty (30) days (10 days for non-payment of premium) after the Certificate holder has received written notice thereof as evidenced by return receipt of certified or overnight letter.

	Authorized Representative: _____________________________________________________________________________   Date: ___________________

                        Typed Name: _____________________________________________________________________________


This form is for optional use to release to the contractor funds withheld from a pay application in the event a subcontractor files a claim against the contract balance held by the owner that remains unresolved.  This is a subordinate document to the Payment Bond for the Project, and is calculated against the penal amount of that Payment Bond.  there are other methods that may be used to remedy such situations, however, this form is effective when none of the parties are able to reach agreement upon the claim.
BOND TO DISCHARGE CLAIM

WHEREAS, _______________________________________________________ (hereinafter referred to as “Claimant” has filed a claim against _______________________________________________________________ (the “CM/GC)”, hereinafter referred to as “Principal”) on the following contract:

WHEREAS, the undersigned Principal and Surety have issued Payment Bond No. _____________________ (the “Primary Bond”) to the Owner, as Obligee, on the Contract dated    


  for Project No.   











  ;
WHEREAS, the undersigned Principal and Surety dispute the Claimant’s entitlement to all or part of the claim and expressly reserve all rights and defenses available at law in connection therewith; 

WHEREAS, ___________________________________________________________ as Principal and __________________________________________________ as Surety, desire to continue to receiving payments from the Owner for work done on the above referenced project, 

NOW THEREFORE, in consideration of these premises, the undersigned Principal and Surety do hold themselves firmly bond unto __________________________________________________ as Claimant, in the total amount of _______________________________________ dollars ($_____________), representing double the amount of the claim.

The condition of this Bond to Discharge Claim is such that should the undersigned Principal or Surety pay to the Claimant the sum that may be found to be due to the Claimant upon the trial of any action that may be filed by said Claimant, or if Principal or Surety pay to the Claimant a sum agreeable to Claimant and Claimant accepts such payment, then this Bond shall be void; otherwise to remain in full force and effect.
The penal amount of the Primary Bond is conditionally reduced by the amount of this Bond to Discharge Claim, and upon payment of any sums to the Obligee under this Bond to Discharge Claim, the penal amount of the Primary Bond is reduced instanter by the amount of such payment.

No action can be instituted on this bond after one year from the date of Final Completion as determined pursuant to Article 6.2.2 of the Contract.
IN WITNESS WHEREOF, the said Principal and Surety have set their hands and seals this _____ day of ____________, 20___.

_________________________________
 

      Principal 


by:_______________________________

_________________________________


       Surety

by:_______________________________


Attorney-in-Fact

_________________________________
                       Type Name Above

SUBCONTRACTOR RETAINAGE RELEASE CERTIFICATE

(To be Originated by Subcontractor)
TO:
Board of Regents of the University System of Georgia, Owner

Insert Using Agency Name, Using Agency

RE:
Project No. 







:


Certificate Regarding Subcontractor's Completed Work and Retainage Release


1.  This is to certify that our work is one hundred percent complete for our subcontract number                               . Our retainage is due in accordance with the contract documents.  Our scope of work included the                                            

                                                                     .  The total amount of retainage now due is $                      .


2.  The Subcontractor hereby certifies that all work required under the above contract has been performed in accordance with the terms thereof, that all materialmen, subcontractors, mechanics, and laborers have been paid and satisfied in full, and that there are no outstanding claims of any character (including disputed claims or any claims to which the subcontractor has or will assert any defense) arising out of the performance of the contract which have not been paid and satisfied in full except as listed hereinbelow, which exceptions apply only to the release in Paragraph 5, below:  

[Enter: "None" or List or Make Reference & Attach Exhibit A.]

3.  The Subcontractor further certifies that to the best of his knowledge and belief there are no unsatisfied claims for damages resulting from injury or death to any employees, subcontractors, or the public at large arising out of the performance of the contract, or any suits or claims for any other damage of any kind, nature, or description which might constitute a claim or lien upon the property of the Owner.


4.  The Subcontractor has received final payment in full settlement of all claims against the Owner arising under or by virtue the contract, and acceptance of such payment is acknowledged as a release of the Owner from any and all claims arising under or by virtue of the contract.  This release includes any claims set forth or excepted in Paragraph 2 above.


5.  [Strike out if not applicable]  The Subcontractor has received final payment in full settlement of all claims against the Contractor arising under or by virtue the contract, and acceptance of such payment is acknowledged as a release of the Contractor from any and all claims arising under or by virtue of the contract except as set forth in Paragraph 2 above.


6.  Payments pursuant to this certificate shall in no way diminish, change, alter or affect the rights of the Owner under the contract documents.

SUBCONTRACTOR:                                                                
By:                                                                                      
Date:                                           
CM/GC:                                                                      
By:                                                                                       
Date:                                           
DESIGN PROFESSIONAL:                                                                         
By:                                                                                       
Date:                                           

NOTICE:
OWNER MUST RECEIVE A COPY WITH ALL ORIGINAL SIGNATURES. 

EXHIBITS

Exhibit A
Using Agency’s Program and Existing Documents

Exhibit B
Initial Construction Budget
Exhibit C
Budget Format

Exhibit D
Monthly Report Format

Exhibit E
CM/GC’s Proposal

Exhibit F
Preliminary Outline Schedule

Exhibit G
Specimen Component Change Order

Exhibit H
Specimen GMP Change Order

Exhibit I

Specimen Change Order

Exhibit J

Wage Rates and Labor Cost

Exhibit K
Application for Payment

Exhibit M
Certificate of Material Completion

Exhibit N
Certificate of Final Completion

EXHIBIT A

Using Agency’s Program and Existing Documents
List documents – indicate date & preparer.
OR list “See Attached” if CM has not been furnished with the referenced documents.

EXHIBIT B

INITIAL CONSTRUCTION BUDGET

List initial construction budget.
OR List “See Attached” budget is separate attachment.

EXHIBIT C

BUDGET FORMAT

The purpose of providing the CM/GC a format for the project budget is to allow easy comparison from one phase of design and construction to the next as well as easy comparison of estimates from others.  The budget format shall conform to the CSI format and shall have as much detail as the information and time allows.

	GMP
	
	
	
	

	Division
	Name
	Units
	Unit Cost 
	Cost

	01
	General Requirements
	
	
	

	02
	Site Work
	
	
	

	03
	Concrete
	
	
	

	04
	Masonry
	
	
	

	05
	Metals
	
	
	

	06
	Woods & Plastics
	
	
	

	07
	Thermal / Moisture Prot.
	
	
	

	08
	Doors & Windows
	
	
	

	09
	Finishes
	
	
	

	10
	Specialties
	
	
	

	11
	Equipment
	
	
	

	12
	Furnishings
	
	
	

	13
	Special Construction
	
	
	

	14
	Conveying System
	
	
	

	15
	Mechanical
	
	
	

	16
	Electrical
	
	
	

	17
	Security Electronics & Communications
	
	
	

	
	General Conditions
	
	
	

	
	Construction Contingency
	
	
	

	
	Fee
	
	
	

	
	Design Contingency
	
	
	

	Total Construction Site 1
	
	
	
	

	Owner’s Disbursements
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Subtotal
	
	
	
	

	Total Project Site 1
	
	
	
	


The format above shall be repeated for all four sites.  The total of all four sites under the GMP category shall not exceed the total construction budget.  Owner’s Disbursements, if any, plus total construction for all four sites, shall not exceed the total construction budget.

EXHIBIT D

MONTHLY REPORT FORMAT

The monthly report shall consist of the following items:

1. Executive Summary

2. Monthly and Year to Date Budget Report

3. Contract Awards

a. Contract Awards to Date

b. Award recommendations made

c. Contracts closed out

d. Buyout Status

4. Critical Information and Approvals Required

5. Logs

a. Request for Information

b. Subcontractor Insurance Log

c. Approval Letter Log

d. Non-conformance Log

6. Safety Report

7. Schedule Status

8. Permits and Inspections

9. Job Photographs

10. Quality Report

CM/GC FEE PROPOSAL

(Submit in a Sealed Envelope with Project Cost Matrix)
1.
CM/GC’S FEE:

Basis of Fee. The CM/GC’s fee is the amount, established by and agreed to by both parties, which is the full amount of compensation due to the CM/GC as gross profit, and for any and all expenses of the Project not included and identified as a Cost of the Work, provided that the CM/GC performs all the requirements of the Contract Documents within the time limits established. (See Article 4.1.1 of the General Requirements.) If applicable, the fees and costs should be broken down by each site within a multi-site project.


A.
PRECONSTRUCTION FEE:
Preconstruction Fee. For the preconstruction consulting services provided by CM/GC as set forth in Section 2, Parts 1 and 2 of the General Requirements,  as described in Paragraph 4.1.1.1(a) and as limited in Paragraph 4.1.1.6, Owner shall pay to CM/GC a Preconstruction Fee:

	
	TOTAL

	Preconstruction Fee (fixed fee)

	$ 



B.
CONSTRUCTION FEE:
Construction Fee. For the construction services provided by CM/GC as set forth in Section 3, Part 1 of the General Requirements, as described in Paragraph 4.1.1.1(b), Owner shall pay to CM/GC a Construction Fee.

	
	TOTAL

	Construction Fee (fixed fee)

	$ 


2.
CM/GC’S EXPENSES AND OVERHEAD COSTS (Preconstruction and Construction):
The CM/GC’s Overhead Costs. The maximum amount for the CM/GC’s Preconstruction Costs and Expenses and Construction Overhead Costs is inclusive of all direct and incidental expenses as described in Paragraph 4.1.1.2.

	A.  Maximum Preconstruction Costs and  Expenses (Does not include Pre-Construction Fee)
	$  

	B.  Maximum Construction Overhead Costs (Does not include the Construction Fee)
	$  

	Total Maximum CM/GC Overhead Cost Allowance (Sum of A & B)

	$  


Attach the “Project Cost Matrix” to this GM/CC Fee Proposal in the same sealed envelope.

                            CM/GC Name
By:   







                            Signature of CM.GC Officer
                           Title of CM/GC Officer
EXHIBIT F

SCHEDULE

Attach schedule.
EXHIBIT G

COMPONENT CHANGE ORDER

CM/GC PROPOSED COMPONENT CHANGE ORDER NO.  _________________
Project No.  









TO:
Board of Regents of the University System of Georgia

270 Washington Street, 6th Floor

Atlanta, Georgia  30334

This proposed Component Change Order is submitted pursuant to Section 3 Part 3 of the Construction Management Contract dated  




  , the terms of which are incorporated herein by reference.

Having carefully examined the Component Construction Documents prepared (Design Professional) and approved by Owner on                          , 20     , listed on attached Schedule A (Construction Documents), as well as the premises and conditions affecting the Work, the undersigned submits this proposed Component Change Order under Article 4 of the Construction Management Contract to furnish all service, labor and materials called for by the Construction Documents for the entire Work in accordance with the aforesaid Construction Documents and the Construction Management Contract.

Description of Component:  __________________________________________________________________________

________________________________________________________________________________________________
The date of this Change Order No.               is  




.
The total amount for this Change Order No.         is:   



.
The Change Order Sum comprises the following amounts:

1.
Construction Sum due Trade Contractors. Subcontractors and Trade Suppliers
$                  
2.
CM/GC's Estimated Cost for Work or Material Supplied by CM/GC


$                  
   3.
CM/GC's component contingency
%                  
   4.
CM/GC's proportional Fee
%                  
   5.
The Construction Budget is attached as Schedule B.

   6.
The Component Construction Progress Schedule is attached as Schedule C.

   7.
The undersigned guarantees the final completion of the Component  on or before                                 , 20     .

   8.
The undersigned agrees that this Component Change Order, together with the Notice of Acceptance, upon approval of the Owner, shall constitute a change order to the Contract Documents for the Project.  

   9.
The CM/GC has visited the Site, familiarized itself with the conditions under which the Work described in the Contract Documents is to be performed, and correlated its observations with the requirements of the Contract Documents, including the requirements set forth in Schedule A..

CM/GC



(Insert CM Firm Name Here)
By:  







Print Name / Title

Date:            



RECOMMENDED FOR OWNER’S ACCEPTANCE:

Design Professional

(Insert DP Firm Name Here)
By: 






Print Name / Title


Date:  




Using Agency

(Insert Institution Name Here)
By:  







Print Name / Title


Date:  






Acceptance of Change Order  by Owner

Board of Regents of the University System of Georgia
By:  


Print Name / Title

Date Approved:  



EXHIBIT H

GUARANTEED MAXIMUM PRICE

CHANGE ORDER

for
PROJECT NO. 





TO:
Board of Regents of the University System of Georgia

270 Washington Street, 6th Floor

Atlanta, Georgia  30334

In accordance with Section 3 Part 4 of the Construction Management Contract dated   



 , Project No.  










, the terms of which are incorporated herein by reference, the undersigned offers to provide all services, labor and material to perform in accordance with the Contract Documents the construction of the Project described in the Component Change Orders, entered into prior to the date of this proposal, and the Construction Documents prepared by ________________________________ and Construction Documents to be hereafter prepared by the Design Professional in accordance with Schedule A and the Construction Management Contract, for a Guaranteed Maximum Price.

The undersigned guarantees the Material Completion of the Work on or before the Material Completion and Occupancy Date.
The date of this Guaranteed Maximum Price Change Order is 



.

The total amount of this Guaranteed Maximum Price Change Order is 


.

The Guaranteed Maximum Price comprises the following components:

1.
Estimated Cost of the Work
$              
2.
CM/GC's Contingency
$              
3.
CM/GC's Fee
$              

4.
CM/GC's Maximum Construction Overhead Costs
$              
TOTAL (Guaranteed Maximum Price)
$              
5.
This proposed GMP Change Order is based on the Component Change Orders, Component Construction Documents entered into prior to the date of this proposal, and the Construction Documents specified in Exhibit A and to be hereafter prepared by the Design Professional in accordance with the assumptions stated in Schedule A.

6.
The Estimated Cost of the Work includes the costs listed in Schedule B, and the Construction Contingency, and the CM/GC's Fee as set forth on Schedule B.

7.
The Guaranteed Maximum Price does not include the trades, Work categories, or other items listed, if applicable, in Schedule C.

8.
The Construction Documents Schedule is attached as Schedule D.

9.
The Submittal Approval Schedule is attached as Schedule E.

10.
The Component Change Order Schedule is attached as Schedule F.

11.
The Construction Progress Schedule is attached as Schedule G.

12.
The Construction Budget is attached as Schedule H.

13.
The concurrence of the Design Professional to Schedules D, E, F and G is attached as Schedule I.

14.
Each of Schedules A through I are part of this Proposed GMP Change Order and are incorporated herein by reference.

15.
The proposed Material Completion and Occupancy Date is:  _________________________________.

16.
This offer is submitted as the proposed GMP Change Order pursuant to Section 3 Part 3 of the General Requirements of the Construction Management Contract.

17.
The undersigned agrees that this proposed GMP Change Order, together with the Notice of Acceptance, upon approval of the Owner, shall constitute a change order to the Contract Documents for the Project.  

18.
The CM/GC has visited the Site, familiarized itself with the conditions under which the Work described in the Contract Documents is to be performed, and correlated its observations with the requirements of the Contract Documents, including the requirements set forth in Schedule A..

CM/GC



(Insert CM Firm Name Here)
By:  







Print Name / Title

Date:            



RECOMMENDED FOR OWNER’S ACCEPTANCE:

Design Professional

(Insert DP Firm Name Here)
By: 






Print Name / Title


Date:  





Using Agency

(Insert Institution Name Here)
By:  







Print Name / Title


Date:  






Acceptance of Change Order  by Owner

Board of Regents of the University System of Georgia

By:  


Print Name / Title


Date Approved:  

EXHIBIT I

CHANGE ORDER FORMAT

(Lump Sum)



CHANGE ORDER No. _______

Project No.  













BOARD OF REGENTS OF THE UNIVERSITY

SYSTEM OF GEORGIA, Owner

The date of this Change Order No.  
 is 




.

1.
Submission of this Change Order for consideration was authorized by letter from the Owner, dated         , 20__, Incumbrance Record No. 

.

2.
The changes hereinafter described are applicable to the Contract for the construction of the above-referenced Project and amend the Contract Documents.

3.
Description of Change:


4.
This Change Order is deemed necessary and originated with the (Design Professional) (Owner) (Contractor) (Using Agency).  (Indicate applicable entity.)

5.
This Change Order is necessary to:


6.
The amount of the Change Order was determined by:


7.
A memorandum is attached showing cost breakdown of labor and materials by unit and quantities as prepared by the Contractor and checked by the Contract Compliance Specialist and Program Manager (if any).

8.
We have verified the quantity and quality of all materials shown on the memorandum.  We have verified that all prices are reasonable and do not exceed current costs for like services or materials, and we have verified that the quality of the materials meets the requirements of the Contract Documents.


9.
The contractor shall be allowed            additional calendar days for completion.  The Material Completion and Occupancy Date is:  __________________ .


10.
The Guaranteed Maximum Price shall be (increased) (decreased) by $  _________________  on account of this change.  The CM/GC’s Fee shall be increased by $ __________ .  The Maximum Amount Allowable for CM/GC’s Overhead Costs and Expenses shall be (increased) (decreased)  by $ ____________________ ..


11.
The payment and extension of time, if any, provided by this Change Order constitutes compensation in full to the Contractor and its Subcontractors, Suppliers, and Trade Contractors for all costs and markups, directly and indirectly attributable to the changes ordered herein, and for all delays or time related costs thereto and for any acceleration costs for performance of changes within the time stated and to be completed by the Material Completion and Occupancy Date and for any claims related thereto against the Owner and the Design Professional, and design consultants.

APPROVED AND AGREED BY CM/GC:


RECOMMENDED FOR OWNER'S ACCEPTANCE:

(Insert CM Firm Here)




Design Professional: (Insert DP Firm Name Here)
By: ______________________________________
By:  






Date approved by CM/GC:  


 
Date approved by Design Professional:  


APPROVED AND AGREED BY USING AGENCY:

APPROVED AND AGREED BY OWNER:




(Insert Institution Name Here)



BOARD OF REGENTS OF THE UNIVERSITY

SYSTEM OF GEORGIA

By:   ______________________________________
By:  ______________________________________

Date approved by Using Agency:  

 
Date approved by Owner:  



CHANGE ORDER FORMAT

(Force Account or Indeterminate Units)



CHANGE ORDER No. _______

Project No.  













BOARD OF REGENTS OF THE UNIVERSITY

SYSTEM OF GEORGIA, Owner

The date of this Change Order No.  
 is 



.
1.
Submission of this Change Order for consideration was authorized by letter from the Owner, dated         , 20__, Incumbrance Record No. 

.

2.
The changes hereinafter described are applicable to the Contract for the construction of the above-referenced Project and amend the Contract Documents..

3.
Description of Change:


4.
This Change Order is deemed necessary and originated with the (Design Professional) (Owner) (Contractor) (Using Agency).  (Indicate applicable entity.)


5.
This Change Order is necessary to:

6.
The Maximum Allowable Cost of the Change Order was estimated by:


7.
A memorandum is attached showing the estimated cost breakdown of labor and materials by unit and quantities as prepared by the Contractor and checked by the Contract Compliance Specialist and Program Manager (if any).

8.
The Maximum Allowed Cost for this Change Order is $ __________________________, and is established as Incumbrance Record No. _______________ .   This Maximum Allowed Cost may be amended by the Owner in the event the actual costs are expected to exceed the Maximum Allowed Cost, provided that Contractor shall give written notice of such fact prior to incurring actual costs in excess of ninety percent of the Maximum Allowable Cost.  In no event shall actual costs be incurred in excess of the Maximum Allowed Cost, as it may be amended. 

APPROVED AND AGREED BY CM/GC:


RECOMMENDED FOR OWNER'S ACCEPTANCE:

(Insert CM Firm Name Here)




Design Professional: (Insert DP Firm Name Here)
By: ______________________________________
By:  






Date approved by CM/GC:  


 
Date approved by Design Professional:  


APPROVED AND AGREED BY USING AGENCY:

APPROVED AND AGREED BY OWNER:




(Insert Institution Name Here)



BOARD OF REGENTS OF THE UNIVERSITY

SYSTEM OF GEORGIA

By:   ______________________________________
By:  ______________________________________

Date approved by Using Agency:  

 
Date approved by Owner:  




FINAL COST AMENDMENT

TO

CHANGE ORDER NO. ___________

1.
A memorandum is attached showing cost breakdown of labor and materials by unit and quantities as prepared by the CM/GC and checked by the Contract Compliance Specialist and Program Manager (if any).

2.
We have verified the quantity and quality of all materials shown on the memorandum.  We have verified that all prices are reasonable and do not exceed current costs for like services or materials, and we have verified that the quality of the materials meets the requirements of the Contract Documents.

3.
The contractor shall be allowed            additional calendar days for completion.  The Material Completion and Occupancy date is:  __________________ .  


4.
The Guaranteed Maximum Price shall be (increased) (decreased) by $  _________________  on account of this change.  The CM/GC’s Fee shall be increased by $ __________ .  The Maximum Amount Allowable for CM/GC’s Overhead Costs and Expenses shall be (increased) (decreased)  by $ ____________________ .

5.
The payment and extension of time, if any,  provided by this Change Order constitutes compensation in full to the Contractor and its Subcontractors, Suppliers, and Trade Contractors for all costs and markups, directly and indirectly attributable to the changes ordered herein, and for all delays or time related costs thereto and for any acceleration costs for performance of changes within the time stated and to be completed by the Material Completion and Occupancy Date and for any Claims related thereto against the Owner and the Design Professional, and design consultants.

APPROVED AND AGREED BY CM/GC:


RECOMMENDED FOR OWNER'S ACCEPTANCE:

(Insert CM Firm Name Here)



Design Professional: (Insert DP Firm Name Here)
By: ______________________________________
By:  






Date approved by CM/GC:  


 
Date approved by Design Professional:  


APPROVED AND AGREED BY USING AGENCY:

APPROVED AND AGREED BY OWNER:




(Insert Institution Name Here)



BOARD OF REGENTS OF THE UNIVERSITY

SYSTEM OF GEORGIA

By:   ______________________________________
By:  ______________________________________

Date approved by Using Agency:  

 
Date approved by Owner:  



EXHIBIT J

MAXIMUM WAGE RATES, SALARY AND LABOR COST

The following schedules represent the agreement between the Owner and CM/GC as to the maximums for wages and salary, including employer-paid taxes and approved benefits, which may be paid.  Notwithstanding the maximums set forth, in all cases only the Actual Cost paid may be reimbursed, so long as the following maximums are not exceeded.  As economic conditions change over the life of the Construction Management Contract, these maximums may be adjusted based upon documented evidence of changed rates presented by the party requesting the change, however any such changes shall not effect any change in the established GMP.

In all cases, particularly salary rates, the actual cost invoiced for payment must the actual amounts paid, adjusted for the proportion of the rate applicable to the proportion of time the worker spent upon Project services as against all services for which the worker was paid.  No overtime or bonus may be paid without verification that the need for such overtime or extra work was caused by the Owner and with the express prior written approval of the Owner.  No “profit,” “overhead,” or “burden” based upon percentages, statistics, or otherwise are permitted.

Schedule J-1:  Wage Rates (Collective Bargaining or Prevailing Wage Rate in Area)


Category
        Rate

Employer-paid Taxes

Approved Benefits




       Hourly
      FICA      GUTA    FUTA   W/C Rate                 

Examples:

Brick Mason (Journeyman)    $18.50
     $1.42      $ .17      $1.48        2.41

Carpenter (Journeyman)        $17.85
     $1.37      $ .16      $1.47        3.39

Carpenter (Helper)
      $12.30
     $  .95      $ .11      $1.00        2.34

Administrative
  
      $ 6.50
     $  .45      $ .06      $  .50        1.35

Etc.

Schedule J-2:  Reasonable Annual Salary Rates


Category
        Rate

Employer-paid Taxes

Approved Benefits




       Gross
      FICA      GUTA    FUTA     W/Comp                 

Examples:

Project Superintendent      $80,000
     $5603.42  $60.17   $110.48    1.41

Cost Manager

  $37,850
     $2101.37  $33.16   $81.47      1.39

Etc.

DATA TO BE SUPPLIED BY CM/GC

AND REVIEWED/APPROVED BY OWNER PRIOR TO INCLUSION HEREIN

EXHIBIT K

APPLICATION FOR PAYMENT

APPLICATION FOR PAYMENT NO.                                          PROJECT NO.                                                                                


CERTIFICATE OF THE CM/GC OR HIS DULY AUTHORIZED REPRESENTATIVE

To the best of my knowledge and belief, I certify that all items, units, quantities, and prices of work and material shown on this Application for Payment No.                           are correct; that all work has been performed and materials supplied in full accordance with the terms and conditions of the Contract Documents between   Board of Regents of the University System of Georgia, OWNER
 and   





, dated 



 and all authorized changes thereto; and that the following is a true and correct statement of the contract account up to and including the last day of the period covered by this Application and that no part of the "amount due this Application" has been received.

(a)
Total cost for work in place (original contract)
$                                          
(b)
Total cost for work in place (Change Orders)
$                                          
(c)
Cost of materials stored at site
$                                          
(d)
CM/GC Fee earned through Application Date
$                                          
(e)
Total cost ( (a) plus (b) plus (c) plus (d) )
$                                          
(f)
Amount retained (10%)
$                                          
(g)
Total cost less retained percentage ( (e) minus (f )
$                                          
(h)
Total of previous payments approved
$                                          
(i)
Amount due this Application  ( (g) minus (h) )
$                                          
(j)
Retainage release for Completed Subcontractors per

Owner Approval (See Article 4.3.6)
$                                          
(k)
AMOUNT DUE  CM/GC ( (i) plus (j) ) 
$                                          
I further certify that all claims outstanding against the undersigned CM/GC for labor, materials, and expendable equipment employed in the performance of said contract have been paid in full in accordance with the requirements of said contract, except such outstanding claims as are listed below or on the attached sheet, which statement contains all claims against the CM/GC which are not yet paid, including all disputed claims and any claims to which the CM/GC has or will assert any defense.

I further certify that all of the materials indicated on this Application for Payment as being stored on the Site, but not yet incorporated into the building, have been purchased, delivered, and are now stored on the Site for future incorporation into the building and until so incorporated the title to same is, upon payment of this statement, vested in the Owner.  Furthermore, the undersigned Contractor assumes full responsibility for the existence, protection, and, if necessary, replacement of the above-mentioned materials until the completion of this contract.

CM/GC
                                                                       


By                                                                     
Date
                                                                       


Title                                                                   

STATEMENT OF THE CONTRACT COMPLIANCE SPECIALIST

I have checked this Application for Payment and, to the best of my knowledge and belief, the statement of work performed and statement of materials stored on site by the CM/GC are supported by my observations

Name                                                                                Contract Compliance Specialist.
Date:                                           


CERTIFICATE OF THE DESIGN PROFESSIONAL

I certify that I have verified this Application for Payment and, to the best of my knowledge and belief, it is a true and correct statement of work performed and statement of materials stored on site by the CM/GC and that the CM/GC's certified statement of his account and the amount due him is correct and just.  I further certify that all work has been performed and materials have been supplied in full accordance with the terms and conditions of the Contract Documents and authorized changes thereto.

Name                                                                              Design Professional.      

Date:                                          
	SCHEDULE OF CHANGE ORDERS

	In support of Application for Payment No.                                                                                                         
Project No.                                                                                      Period Ending:                                                                    
CM/GC:                                                                                                                                                                                 


	CHANGE ORDERS
	ADDITIONS TO GMP
	DEDUCTIONS

	Number

(1)
	Date

(2)
	Authorized Amount

(3)
	Amount this Period

(4)
	Completed Previous

Periods

(5)
	Authorized

Deductions

(6)

	
	
	
	
	
	

	
	
	
	
	
	


	WORK PERFORMED TO DATE

	In support of Application for Payment No.                                                                                                        
For the period from                                      , through                                                                     inclusive.

Project No.                                                                                                                                                                                 
Name and location of Project                                                                                                                                                    
CM/GC's Name and Address                                                                                                                                                
WORK INCLUDED IN CONTRACT

	ACTUAL COSTS
	WORK PERFORMED TO DATE

	CSI Category and Description

Item No. and Designation

(1)
	Number & Kind

of Units

(2)
	Unit Price

(3)
	Actual Cost

(4)
	No. of Units

(5)
	Amount Earned

to Date

(6)
	Value of

Incomplete Work

(7)
	Percent

Complete

(8)


	A.  Contracting Requirements: *

      a.  

      b.  

      c,  

1.  Division 1 – General Requirements: *

     a.  

     b.  

     c.  

2.  Division 2 – Site Construction: **

   (i)  Building 

     a.  

     b.  

     c.  

   (ii)  Infrastructure 

     a.  

     b.  

     c.  

3.  Division 3 – Concrete: *

     a.  

     b.  

     c.  

4.  Division 4 – Masonry: **

   (i)  Building 

     a.  

     b.  

     c.  

   (ii)  Infrastructure 

     a.  

     b.  

     c.  

5.  Division 5 – Metals: *

     a.  

     b.  

     c.  

6.  Division 6 – Wood and Plastics: *

     a.  

     b.  

     c.  

7.  Division 7 – Thermal & Moisture: *****

     a.  

     b.  

     c.  

     Roof:

8.  Division 8 – Doors & Windows: *

     a.  

     b.  

     c.  

9.  Division 9 – Finishes: *

     a.  

     b.  

     c.  

10.  Division 10 – Specialties: *

     a.  

     b.  

     c.  

11.  Division 11 – Equipment: ***

   (i)  Fixed or Built-in: 

     a.  

     b.  

     c.  

   (ii)  Moveable: 

     a.  

     b.  

     c.  

12.  Division 12 – Furnishings: ***

   (i)  Fixed or Built-in: 

     a.  

     b.  

     c.  

   (ii)  Moveable: 

     a.  

     b.  

     c.  

13.  Division 13 – Special Construction: *

     a.  

     b.  

     c.  

14.  Division 14 – Conveying Systems: *

     a.  

     b.  

     c.  

15.  Division 15 – Mechanical: ****

     (i)  Building 

     a.  

     b.  

     c.  

   (ii)  Infrastructure 

     a.  

     b.  

     c.  

16.  Division 16 – Electrical: **

   (i)  Building 

     a.  

     b.  

     c.  

   (ii)  Infrastructure 

     a.  

     b.  

     c.  

17.  Division 17 – Special Inspections: **

   (i)  Building 

     a.  

     b.  

     c.  

   (ii)  Infrastructure 

     a.  

     b.  

     c.  

   (iii)  Documents


	
	
	
	
	
	
	

	A.  Total GMP of original contract
	
	
	
	
	

	B.  Plus or minus total previously approved C. O.'s             Nos.-----------incl.
	
	
	
	
	

	C.  Plus or minus C. O.'s Nos.-----------incl. approved          during period covered by this est.-----------
	
	
	
	
	

	D.  Total Net Adjusted GMP
	
	
	
	
	


NOTES:  The following breakdowns must be accomplished in order to comply with Government Accounting requirements.  Upon completion of the Project, the final Application for Payment must show all divisions and sections, and a Final Certification of Costs for Capital Asset Accounting completed and submitted with the Application for Final Payment.

*
Report Items in each division, by CSI division and such other breakdown as is useful to the Contractor or Contract Compliance Specialist. 

** 
These items must be broken down into 2 categories, (i)  Building and (ii) Infrastructure, reported by specification section.   Infrastructure for these purposes is defined as everything outside a line five feet from the building footprint.

***
These items must be broken down into 2 categories; (i)  fixed equipment & furnishings and (ii)  Moveable equipment & furnishings and reported by specification section.

****
Division 15 – Mechanical. This item must be broken down into 2 categories, (i)  Building and (ii) Infrastructure, reported by specification section.   Chillers and HVAC units that serve the facility are to be included as a part of the Building, even if they are outside the 5-foot limit.  Chillers and HVAC units that are outside the 5  foot limit and serve more than one facility, such as equipment used in a central plant, are to be included in Infrastructure.

*****
Division 7 – Thermal & Moisture Components of the Roof system should be reported as a separate line item.  Generally, this includes components of Sections 7500 and 7600.

	SUMMARY OF MATERIALS STORED

	In support Application for Payment No.                                                                                                          
Project No.                                                                                      Period Ending:                                                                     
CM/GC:                                                                                                                                                                                  


	
ITEM NO.
	
NAME

(Contractor or Subcontractor)
	
TYPE OF


MATERIAL
	
QUANTITY
	
AMOUNT

(Dollars)

	
	
	TOTALS
	
	

	Prepared by                                                          for                                                                               
                                                                                                                                              (Contractor)
Date                                                                  , and certified by him to be a true and accurate statement.

Checked:

By:                                                                 
                               Contract Compliance Specialist
Date:                                                               


FINAL CERTIFICATION OF COSTS

FOR CAPITAL ASSET ACCOUNTING








Date: ____________________________________

To:  BOARD OF REGENTS OF THE UNIVERSITY SYSTEM OF GEORGIA (Owner)

The following accounting of costs for Project No.   













 is submitted as follows, with the breakdown of costs as specified in the Final Pay Request attached hereto and incorporated herein, for the purposes of capital asset accounting pursuant to GASB 34 Accounting Statements:

1.
BUILDING AND BUILDING IMPROVEMENTS: * 
$ _____________________________________

2.
INFRASTRUCTURE: **   

$ _____________________________________

3.
FURNISHINGS AND EQUIPMENT: *** 
$ _____________________________________



======================================



TOTAL:
$ _____________________________________

     Notes:
(Contractor must insure costs from all Change Orders are apportioned and included in each line item above)


*
Building:  Include totals from Items A, 1, 3, 5, 6, 7, 8, 9, 10, 13, 14, 15 and “Building” portions of Items 2, 4, and 16.

**
Infrastructure:  Include totals from the “Infrastructure” portions of Items 2, 4 and 16.

***
Furnishing and Equipment :  Include totals from only the “moveable” portions of Items 11 and 12.

I certify to the best of my knowledge and belief that all of the amounts set forth on this Certificate are true and correct and are supported by the financial records for this project on file with the Contractor.

CM/GC  _                                                                     

By:  ___________________________________

Date                                                                              

Title:  __________________________________

CERTIFICATE OF THE DESIGN PROFESSIONAL

I certify to the best of my knowledge, information and belief that the amounts certified by the CM/GC are consistent with the estimates provided in my final Statement of Probable Cost for the Project; that the Building Improvement contains a footprint based upon a line 5 feet outside the building structure) of _________ square feet, a total of __________ gross square feet, and contains ______ floors (including basements).  The building fire protection system is _________________ (include type of system).  The Certificate of Occupancy was issued on _________________________.  I further certify that the design intent for this project is that the Building and Building Improvements are of Building Construction Class _________ and ISO Occupancy Type(s) _______ and have an expected useful life of _____________ years from the date of this Certificate, and that my observations of the construction confirm these expectations.  (See Exhibit J of Design Professional Contract.)

Name                                                                             Design Professional.      

Date:  ______________________

CERTIFICATE OF THE USING AGENCY OR OWNER

I certify that to the best of my knowledge, information, and belief that the cost of the real property covered by this project, to the boundaries on the final Site Plan, was $ 






 and the cost of additional government-supplied furnishings and equipment acquired for this Project was $ _____________________________________ .

Name                                                                                Title: ____________________.
Date:  ________________
BOARD OF REGENTS OF THE UNIVERSITY SYSTEM OF GEORGIA

Certificate of Material Completion

Date:______________________

Institution    

Project Number  

Project Name  

Design Professional  

The Design Professional issues this Certificate of Material Completion of the Project and certifies as follows:

1.
The above-named project has achieved Material Completion as provided in the Contract Documents on             , is available for immediate occupancy by the Using Agency, and is accepted by the undersigned under the terms and conditions thereof.

2.
The Contract Price, as amended by Change Order, reduced by the retainage, reduced by Liquidated damages properly assessed, reduced by 200% of the value of both Minor Items and Permitted Incomplete Work on the punchlist, reduced by funds withheld pursuant to Article 4.2.1 or otherwise, and reduced by any established credits to the Owner, as shown on the attached Schedule of Monies retained by Owner, is due and payable pursuant to the terms of the Contract Documents.

3.
The CM/GC has furnished evidence satisfactory to the undersigned that all payrolls, material bills, and other indebtedness connected with the work to this point, except for retainage, have been paid.

4.
A (temporary) certificate of occupancy has been issued by the State Fire Marshal dated                and


numbered                               .  Said certificate has been delivered to the following person:

Name:  ________________________________________

Address:  ______________________________________

5. 
The punchlist is attached hereto.  The CM/GC shall complete all items on the punchlist and achieve Final Completion not later than 30 days from the date hereof.

6. 
As of this date the following occurs pursuant to the Contract Documents:


a.
All warranties begin to run from the date Material Completion is achieved.

b.
All utilities become the responsibility of the Using Agency.

c.
The Using Agency is responsible for all insurance for the Project.

This                  day of                                               ,                 .








DESIGN PROFESSIONAL

(Name of Firm)

By:                                                              

Title:                                                         

Schedule of Monies Retained 

by Owner

Retainage:



$_________________________________

Assessed Liquidated Damages:

$_________________________________

Value of punchlist items x 200%:

$_________________________________

Credits to Owner:


$_________________________________

Other monies retained per

$_________________________________

Article 4.2.1 or otherwise

Total Monies Retained:


$_________________________________

_______________________________________________________________________________________________

REVIEWED AND ACCEPTED:

______________________________________________ 

Date:  ________________________________

Owner or Program Manager

BOARD OF REGENTS OF THE UNIVERSITY SYSTEM OF GEORGIA

Certificate of Final Completion

Date:______________________

Institution    

Project Number   

Project Name   

Design Professional   

The Design Professional issues this Certificate of Final Completion of the Project and certifies as follows:

1.
The above-named project was fully constructed and completed as provided in the Contract Documents on _____


and is accepted by the undersigned under the terms and conditions thereof.

2.
The Contract Price, as amended by Change Order and reduced by properly assessed Liquidated Damages, and further reduced by the attached Schedule of Credits to the Owner, is due and payable.

3.
The CM/GC has furnished evidence satisfactory to the undersigned that all payrolls, material bills, and other indebtedness connected with the work have been paid.

4.
A (temporary) certificate of occupancy has been issued by the State Fire Marshal dated               and numbered


                               .  Said certificate has been delivered to the following person:

Name:  ________________________________________

Address:  ______________________________________

5.
The total cost of labor, materials, and equipment incorporated in the Project are as provided in the attached Final Certification Of Costs For Capital Asset Accounting.

6.
All tests and inspections provided for in the Contract Documents have been made in the presence of a registered architect or registered engineer, and all work was found to meet said tests and inspections in accordance with plans and specifications. All mechanical systems, equipment, apparatus and controls (plumbing, heating, electrical, water, septic tank and sewerage disposal fields, refrigeration, kitchen equipment, fire alarm, program and public address, etc.) have been found to be in compliance with the Contract Documents, all applicable codes and in safe operation condition. Copies of all tests and certifications are included with the Final Documents.

7.
All work has been installed in such a manner as to comply strictly with all laws, ordinances, codes, rules, and regulations bearing on the conduct of the work as provided in the Contract Documents.

8.
There are no credits due the owner for changes, deviations, omissions, or non-compliances other than as shown on the attached Schedule of Credits.

9.
Record Documents are to be furnished in accordance with the CM/GC Contract.

10.
No work has been certified for payment which was covered prior to consent of the Design Professional.  

11.
Attached is one copy of each bond, guarantee, or warranty as called for in the Contract Documents.

12.
Attached are two copies of each of the two affidavits of contractor as called for in the Contract Documents.

13.
With exceptions noted below, there are, to the best of the knowledge and belief of the undersigned, no claims outstanding against the contractor arising out of the Contract Documents.

This                  day of                                               ,                 .

DESIGN PROFESSIONAL
(Name of Firm)

By:                                                              

Title:                                                         
________________________________________________________________________________________________

Schedule of Credits

to Owner

[None]

________________________________________________________________________________________________

REVIEWED AND ACCEPTED:

______________________________________________ 

Date:  ________________________________

Owner or Program Manager

SUPPLEMENTARY GENERAL REQUIREMENTS

1. Minority Vendor Designee.  The minority vendor designee of the Board of Regents of the University System of Georgia to act as liaison with minority vendors is   Ms. Christina Hobbs
.  For more information, please contact the Board of Regents’ Office of Business Development by e-mail at BusinessDevelopment@usg.edu.
[Instructions to CM/GC-ENTER THE WORD "NONE" OR LIST THE NAMES OF CLAIMANTS 


  








NOTE TO DESIGN PROFESSIONAL:  





Please prepare each Change Order in the form and wording given below, deleting inapplicable wording and adding such explanations as may be necessary.  The wording in Paragraph 11 may not be changed or altered in any way by either the Design Professional or the Contractor.  Send four copies, signed by you and the Contractor, to the Owner.  Do not forward a Change Order unless it is accompanied by a breakdown which has been certified by the Contract Compliance Specialist and Program Manager (if applicable).





Note to Design Professional:  Please leave the Change Order number blank.  The Owner will assign a number.





Note to Design Professional::  No Change Order should be forwarded unless you have been furnished with a letter from the Owner authorizing same. 








Note to Design Professional:  Be sure to give a complete statement describing the changes in the work, including the specifications.  If drawings are necessary, refer to them by date, etc., and state they are made a part of the Change Order.  Copy of drawings should be attached to the Change Order. 








Note to Design Professional:  Give a complete description of conditions which necessitate the change.








Choose one:


a.	Estimate and acceptance in lump sum.


b.	Unit prices stated in contract or subsequently agreed upon.


c.	Cost and percentage as described in general conditions.





Note to Design Professional:  Please observe that verification of quantities and prices means the Design Professional who signs the Change Order has personal knowledge that the quantities shown in the memorandum referred to under paragraph 7 above are correct, that he has personally satisfied himself that full credit has been extended for any work or materials deleted or omitted, and that he has conclusively established by such checking or inquire as may be necessary that the prices and allowances shown in the memorandum comparable with current costs for like services and materials.





Note to Design Professional:  Please insert the number of additional Days allowed and the new Material Completion and Occupancy Date, or, if no additional time is allowed, insert “0” for the Days and “No Change” for the date.





Note to Design Professional:  Please delete inapplicable language in parentheses and enter the dollar amount for this change.  Insure that cost of the Work, percentage markup for profit, and the daily rate of general conditions costs is accurate and included in the amount of an additive change.  If a deductive change, the amount is generally cost of the work only; however, consult with the owner in significant deductive Change Orders to determine if time or profit should be included in the deducted amount.





NOTE TO DESIGN PROFESSIONAL:  


Please prepare each Change Order in the form and wording given below, deleting inapplicable wording and adding such explanations as may be necessary.  The wording in Paragraph 8 may not be changed or altered in any way by either the Design Professional or the Contractor.  The wording in Paragraph 5 of the Final Cost Amendment may not be changed or altered in any way by either the Design Professional or the Contractor.  Send four copies, signed by you and the Contractor, to the Owner.  Do not forward a Change Order unless it is accompanied by a breakdown which has been checked by the Contract Compliance Specialist and Program Manager (if applicable).





Note to Design Professional:  Please leave the Change Order number blank.  The Owner will assign a number.





Note to Design Professional::  No Change Order should be forwarded unless you have been furnished with a letter from the Owner authorizing same. 








Note to Design Professional:  Be sure to give a complete statement describing the changes in the work, including the specifications.  If drawings are necessary, refer to them by date, etc., and state they are made a part of the Change Order.  Copy of drawings should be attached to the Change Order. 








Note to Design Professional:  Give a complete description of conditions which necessitate the change.








Choose one:


a.	Estimate in lump sum.


b.	Unit prices stated in contract or subsequently agreed upon, and an estimated number of units.


c.	Cost and percentage as described in general conditions.





Note to Design Professional:  Please observe the fact that verification of quantities and prices means the Design Professional who signs the Change Order has personal knowledge that the quantities shown in the memorandum referred to under paragraph 7 above are correct, that he has personally satisfied himself that full credit has been extended for any work or materials deleted or omitted, and that he has conclusively established by such checking or inquire as may be necessary that the prices and allowances shown in the memorandum comparable with current costs for like services and materials.





Note to Design Professional:  Please insert the number of additional Days allowed and the new Material Completion and Occupancy Date, or, if no additional time is allowed, insert “0” for Days and “No Change” for the date.





Note to Design Professional:  Please delete inapplicable language in parentheses and enter the dollar amount for this change.  Insure that cost of the Work, percentage markup for profit, and the daily rate of general conditions costs is accurate and included in the amount of an additive change.  If a deductive change, the amount is generally cost of the work only; however, consult with the owner in significant deductive Change Orders to determine if time or profit should be included in the deducted amount.
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