APPENDIX 9 G


Board of Regents of the University System of Georgia
Order of Condemnation 

Before Final Payment
The architect should furnish to the owner and the resident engineer inspector a copy of any order of condemnation, the owner may proceed under the terms of the general conditions.  (Note: This form is for use before final payment.  A different form is available for use after final payment).

***

Name of Construction Co.

City, State

RE:
Order of condemnation pursuant to the terms of general conditions, 

Project No.:                                       
Project Name:                                     
Institution                                     
1.
This is notice of condemnation of the following work:

(Note to Architect: Please identify completely, definitely, and clearly the work to which the order of condemnation applies and insert the identification at this point).
for the reason that

(Note to Architect: Please insert here the reason for the issuance of the order of condemnation, making certain that there is a recital of the article and/or the detail, sketch, or drawing which has been violated).
The present letter is formal notice that the time fixed and allowed for compliance under the terms of the general conditions is by not later than the date designated hereinbelow.

2.
The present order of condemnation is a demand of the architect that the above-identified condemned work shall be brought into conformity with the contract documents by not later than the time fixed hereinbelow.  Failure on the part of the contractor to comply with this demand within the time allowed will constitute a breach of contract and will, in addition, constitute neglect and failure to perform pursuant to which neglect and failure the owner will, after three (3) days written notice to the contractor, be entitled under the terms of the general conditions to make good the above-mentioned deficiencies with deduction of the cost thereof from any payment due or to become due to the contractor.

3.
The general conditions provides that the contractor shall promptly remove and/or replace and re-execute all work condemned by the architect and that the contractor shall supply any omitted work and perform all unexecuted work within the space of time fixed by the architect in orders of condemnation.  It is the opinion of the architect that, taking all circumstances into consideration, the contractor must have completed the aforesaid by not later than the close of the day on 

(Note to Architect: Insert here the date by the end of which, in your opinion, the correction, the remedy, or the supplying of the omission, the performance of unexecuted work, or removal shall have been completed, making full and reasonable allowance for the circumstances, in order to meet the requirements of promptness).
The designation of the space of time allowed is not an extension of time, does not alter the pace of the construction progress schedule, and does not extend the time for making good deficiencies on any earlier orders of condemnation.  It is the time within which the deficiencies must have been made good or the omissions supplied under pain of giving rise to a right in the owner to have the work performed directly and promptly at the expense of the contractor.

Sincerely,

Architect

cc:
Vice Chancellor for Facilities - BOR

Institution - Chief Business Officer

Resident Engineer Inspector
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